SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS
ATTACHMENT L-8 — DIRECT LABOR HOURS WORKSHEET

Attachment L-8

DIRECT LABOR HOURS WORKSHEET PWS FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total
PWS
Cc.21 Contract Transition
C.22 Facility Surveillance and Maintenance and Stabilization
2.3 Facility Decontamination and Decommissioning (D&D)
23.1 Building X-333
23.1.1 Regulatory Preparation
23.1.2 Material Removal

2.3.1.3 Characterization

2314 Deactivation

23.15 Equipment Removal

2.3.1.6 Facility Demolition

2.3.1.7 Environmental Remediation and Waste Management

2.3.2 Ancillary Facilities
2.3.2.1 X-600 Cooling Towers
2.3.2.2 X-633 Cooling Towers
2.3.2.3 X-533 Switchyard
2324 Support Facilities

2.3.3 Building X-330
2.33.1 Regulatory Preparation
2.3.3.2 Material Removal

2.3.3.3 Characterization

2.3.34 Deactivation

2.3.35 Equipment Removal

2.3.3.6 Facility Demolition

2.3.3.7 Environmental Remediation and Waste Management



C.24

c241
C.24.2
C.243

Cc.25

C.251
C.252
C.253
C.254
C.255

C.2.6

2.7.1

2711
2.7.1.2
27.1.3
2.7.1.4

2.7.2

2.7.3

2731
2.7.3.2
2.7.33
2.7.3.4
2.7.35
2.7.3.6

PWS
Environmental Remediation
Solid Waste Management Units
Soil Characterization and Remediation
Groundwater Monitoring and Maintenance

Waste Management

Waste Treatment

Waste Handling/Packaging/Hauling and Transportation
Off-Site Disposal

On-Site Waste Disposal Facility

Waste Management Operations

Nuclear Material Storage, Disposition and Accountability

Project Planning, Integration and Interface
Planning and Integration

Regulatory Planning

Facility Transition

Site-wide Interface

Project Management

Environmental, Safety, Health and Quality (ESH&Q)
Integrated Safety Management Systems

Nuclear and Non-Nuclear Safety

Nuclear Criticality

Radiation Protection, Radiological Site Services
Industrial Hygiene

Quality Assurance/Quality Control

FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total



SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS
ATTACHMENT L-8 — DIRECT LABOR HOURS WORKSHEET

Attachment L-8

DIRECT LABOR HOURS WORKSHEET PWS FY 2015 FY 2016 FY 2017 FY 2018 FY 2019 Total
PWS
Cc.21 Contract Transition
C.22 Facility Surveillance and Maintenance and Stabilization
2.3 Facility Decontamination and Decommissioning (D&D)
23.1 Building X-333
23.1.1 Regulatory Preparation
23.1.2 Material Removal

2.3.1.3 Characterization

2314 Deactivation

23.15 Equipment Removal

2.3.1.6 Facility Demolition

2.3.1.7 Environmental Remediation and Waste Management

2.3.2 Ancillary Facilities
2.3.2.1 X-600 Cooling Towers
2.3.2.2 X-633 Cooling Towers
2.3.2.3 X-533 Switchyard
2324 Support Facilities

2.3.3 Building X-330
2.33.1 Regulatory Preparation
2.3.3.2 Material Removal

2.3.3.3 Characterization

2.3.34 Deactivation

2.3.35 Equipment Removal

2.3.3.6 Facility Demolition

2.3.3.7 Environmental Remediation and Waste Management



C.24

c241
C.24.2
C.243

Cc.25

C.251
C.252
C.253
C.254
C.255

C.2.6

2.7.1

2711
2.7.1.2
27.1.3
2.7.1.4

2.7.2

2.7.3

2731
2.7.3.2
2.7.33
2.7.3.4
2.7.35
2.7.3.6

PWS
Environmental Remediation
Solid Waste Management Units
Soil Characterization and Remediation
Groundwater Monitoring and Maintenance

Waste Management

Waste Treatment

Waste Handling/Packaging/Hauling and Transportation
Off-Site Disposal

On-Site Waste Disposal Facility

Waste Management Operations

Nuclear Material Storage, Disposition and Accountability

Project Planning, Integration and Interface
Planning and Integration

Regulatory Planning

Facility Transition

Site-wide Interface

Project Management

Environmental, Safety, Health and Quality (ESH&Q)
Integrated Safety Management Systems

Nuclear and Non-Nuclear Safety

Nuclear Criticality

Radiation Protection, Radiological Site Services
Industrial Hygiene

Quality Assurance/Quality Control

FY 2015 FY 2016 FY 2017 FY 2018 FY 2019 Total



